## Core Network Planning-Cell

Bharat Sanchar Bhawan, Room No.816 New Delhi-110001

Ph. 011-23724952 Fax: 23708028



BSNL CO-CNP/11(26)/1/2022-CNP/04

Dated 29.11.2022

## <u>Self-Clarification in respect of EOI for UNMS solution for BSNL MPLS</u> <u>Core Network</u>

**A.** Tentative network elements of different make & models to be integrated with proposed UNMS are as under:

SR. No.	Network Elements	As on date quantity	yr-1 (2022- 23) quantity	yr-2 (2024- 25) quantity	yr-3 (2025-26) quantity	yr-4 (2026-27) quantity	yr-5 (2027- 28) quantity
1	Juniper router	19	0	0	19	19	19
2	Huawei router	280	0	0	280	280	280
3	Cisco router	191	190	246	246	246	246
4	Nokia router	101	0	0	101	101	101
<u>                                      </u>	Managed Switch	104	0	0	104	104	104
6	OTN	201	510	820	870	920	970
<u>                                      </u>	CPAN	46000	46000	57700	60200	62700	65200
(	RFMS	0	400	600	600	600	600
9	DWDM	1500	1500	1500	1500	1500	1500
	Total	48396	48600	60,866	63920	66470	69020

## B. Note:

- 1. CPAN is of two OEM make:
  - a. FibreHome = 30270 with EMS (1+1) at two location
  - b. UTStar = 15730 with EMS (1+1) at two location
- 2. There are total 15 EMS (1+1) for DWDM nodes.
- 3. Managed Switch is of Cisco and Huawei make.
- 4. The make of yr-2 quantity cannot be confirmed as it is under process of procurement.
- 5. On average 5% of present quantity may considered as add-on nodes to be added in the proposed UNMS per year.

C. BSNL is open to all kind of suggestions / feedback with respect to SOR and terms & conditions. Also, the applicant can submit its own SOR and Budget estimate accordingly.

Anup Kumar Verma

AGM (CNP)

BSNL CO, New Delhi